The responses to bidders' inquiries are provided for the bidders’ convenience only. In some instances, the question and answer may
represent a summary of the matters discussed rather than a word-for-word recitation. The responses may be considered along with
all other information furnished to prospective bidders for the purpose of bidding on the project. The availability or use of information
provided in the responses to contractors' inquiries is not to be construed in any way as a waiver of the provisions of Section 2-1.03
of the Standard Specifications or any other provision of the contract, the plans, Standard Specifications or Special Provisions, nor to
excuse the contractor from full compliance with those contract requirements. Bidders are cautioned that subsequent responses or
contract addenda may affect or vary a response previously given. Inquiries along with responses may be posted at the website only
when the inquiries are submitted in any of the acceptable manner prescribed under the Notice to the Contractors and when the
responses have already been communicated to the individual inquirers. Bidders’ inquiries received over the phone must be
followed-up and submitted in writing for an official response.

The Bidders’ inquiries and Responses may be updated from time to time and bidders are enjoined to check the website regularly
and immediately prior to the scheduled bid opening.

Caltrans District 8 Office is located at 464 W. Fourth Street, San Bernardino, CA 92401-1400.
Send Contractor Inquiries via email to d8_pbi@dot.ca.gov

The mailing address is 655 2™ Street, San Bernardino, CA 92402.

Phone (909) 383-5961 or (909) 383-6322

Fax (909) 383-6739.

All inquiries must include the contract number.

08-448404

Inquiry -

No. Inquiry/Response

1.0 Question 1: Does Caltrans have earthwork cross sections

for this project in paper or electronic format. If the
answer is yes, when can the paper format be picked up at
the district office or when will Caltrans be posting the
electronic format on their website?

Response: Cross Sections for this project are available
for pick up at the CCO/PBI Desk starting today 10/04/11.
They are available on CDs in pdf format.
If interested, please call the following phone numbers to
arrange for obtaining a copy:

(909) 383-4304 or (909) 383-4705
2.0 Question 2: Considering the complexity of this project,
the cost plus time requirement, and the fact that
Contract 07-286904 bids on the same day as this one, and
Contract 07-260-704 bids on 12/01/11, we respectfully
request a three week postponement of the bid date.

Response: FheBid Opening bate—will rot—be——echanged—and
witt—remain—on It +—1++—20H—as—was—atready——Sets

Addendum # 2 issued on 11-10-2011 postponed the Bid
Opening Date for this project until 12-08-2011.

3.0 Question 3: Reference the Table on Page 84 of the Special
Provisions. This table indicates work shall start on
10/31/11. Considering the bid date is 11/17/11 (with a
potential change as request above) and contract award is
30 days later and execution of the contract will likely
take another 30 days, it seems the work should start on
or about 02/01/12. Should the State grant the above
request, the start date would likely be on or about
03/01/12. Please revise the table to reflect actual
start dates.



mailto:d8_pbi@dot.ca.gov

Response: Please refer to Addendum # 1 issued on 11-08-
2011

4.0

Question 4: The cover sheet shows that construction ends
at Sta 459+17. The layout drawings stop at L-21, but
show a match line with L-22. Please confirm that the
project stops at L-21.

Response: L-21 is the last Layout sheet. L-22 sheet does
not exist.

5.0

Question 5: Per plan sheets 1845 and 1912 the concrete
quantity for bridge abutment wing walls on the 14 Street
WB Off Ramp and Pachappa UP (Shoofly) are to be paid in
the structure concrete, bridge footing and structure
concrete, bridge(Item 152 (F) and 153 (F)). For both bridge
locations, our take-off quantity is significantly higher
than the Engineer’s. Please review the Engineer’s
quantities and update as needed.

Response: The quantities were reviewed and all concrete
items were accounted for. Please bid as per current
contract documents.

6.0

Question 6: Are the cross sections available for bidding
purposes?

Response: Please see the response to Question # 1

Question 7: The requirement for QC testing of RSC in this
section is typical of panel replacement construction.
With the quantity of RSC for this project it is
calculated that the number of specimens required will
exceed 300 at quite a cost to the State. Will the
contractor be held to this quantity of testing for
modulus of rupture or will the frequency be reduced to
something similar to standard JPCP construction?

Response: Please bid as per current contract documents.

Question 8: Drawing sheet 1697 shows precast bulb-tee
girder depth as 62". Is it acceptable for the girder
depth to be 61", which is the nearest standard Caltrans
bulb-tee girder size? Please bear in mind that precasters
use steel forms, which are not adjustable for depth,
except in the top flange thickness.
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Please refer to addendum # 1 issued on 11-08-2011.

Question 9: Drawing sheet 1725 shows precast bulb-tee
girder depth as 5 ft.(60"). Is it acceptable for the
girder depth to be 61", which is the nearest standard
Caltrans bulb-tee girder size? Please bear in mind that
precasters use steel forms, which are not adjustable for
depth, except in the top flange thickness.
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Please refer to addendum # 1 issued on 11-08-2011.

10.

Question 10: Please provide top of wall elevation and
finish grade elevation for Retaining Wall 382.

Response: Apn—addendum—wiltlbefortheoming addressing—Ethis
S
Please refer to addendum # 1 issued on 11-08-2011.

11.

Question 11: Plan sheet refers you to "See electrical
sheets for electrolier" and "See overhead sign plans for
overhead sign pedestal". Would you please provide a plan
sheet numbers for the two details referred to on plan
sheet 831

Response: The plan sheets for the call outs on plan sheet
831 are Plan Sheet numbers 712, 735, 736, and 1168.

12.

Question 12: Bid Items 57 & 58 call for the installation
of 24" & 36" Alternative Pipeliner. However, outside of
the bid items themselves, there does not appear to be any
reference to the Alternative Pipeliner anywhere else in
the bid documents. There is no specification for the
Alternative Pipeliner and there does not appear to be any
Alternative Pipeliner shown anywhere on the drawings.
Please clarify the requirements for the Alternative
Pipeliner, what pipeliner products will be allowed, and
where it will be installed.

Response: These 2 items will be removed from the

estimate. Arn—addendumwitl beforthecomingtoaddress—this
isswe—
Please refer to Addendum # 1 issued on 11-08-2011.

13.

Special Provisions Specific: Section 4 of the Special
Provisions states that "Additional damages to those
specified in Section 8-1.07... of the Standard
Specifications are $28,500 per day..." The liquidated
damages specified in 8-1.07 are $28,500 per day for
projects over $100,000,000 (this project has an
Engineer's Estimated of $120,000,000).

Question 13: What are the total liquidated damages (per
day) on this Contract? Based on our interpretation, they
are $57,000 per day. Shouldn't this wvalue be equal to the
value placed on the Bid Number of Days for Bid Evaluation
purposes, which is currently $30,0007?

Response: The LD is $30,000 per Day. An—addendum—witt—be

Please refer to Addendum # 1 issued on 11-08-2011




14.

Question 14: Retaining Wall 335 is called out as a Type 1
retaining wall. Retaining walls 339 and 342 are also
called out as Type 1 retaining walls, but are modified to
conform to Railroad Standards. Is retaining wall 335
supposed to conform to these same standards and
therefore, have revised Type 1 details (example page
1492)? Some of the footing thickness' being called out
on page 967 differ from Caltrans Type 1 standards and is
a bit confusing. Please clarify.

Response: Wall RW335 is a standard Type 1 retaining wall,
and no special details are needed. Bid per current
contract documents.

15.

Question 15: In the cross sections provided, we opened
Madison Off (MADOF1l) and realized that the file has been
mislabeled. Can the State provide the correct Madison
Off (MADOF1l) file and cross sections?

Response: The Corrected MADOF1l is now available. If you
requested and received a copy of the Cross Sections
before 10-11-11, please call one of these two numbers to
obtain the corrected file for this Off ramp:

(909) 383-5961 Or (909)383-6322
If you requested a copy of the Cross Sections after 10-
11-11 the corrected copy of this Off Ramp will be
automatically included in the Cross Sections and
mislabeled file will be removed.

16.

Question 16: In the Bid Book, OPT OUT OF PAYMENT
ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS form (DES-OE-
0102.12 (NEW 12/2009)) requires the bidders who are
electing to opt out of the payment adjustments for the
price index fluctuations as specified in “Payment
Adjustments for Price Index Fluctuations” of the Special
Provisions to complete this form and submit it with their
bid.

If a bidder elected not to opt out, should he/she sign
and return this form with the bid anyway or should the
bidder remove this form from the bid before sending it
in?

Response: It is not necessary to sign the form if the
contractor elects not to opt out. It would be better to
leave the form blank and leave it in the bid book.

16.

Question 16.1:If the form was signed by the bidder but
the Box on the form was not checked, should this be
considered as:

a-Opting out

or
b-Not opting out?

Response: If the form is signed but the box is not check,
it would be considered as NOT OPTING OUT.




17.

Question 17: Are there any special requirements from a
SWPPP or other environmental concern for the protection
of the existing Riverside County Flood Control area with
respects to landscape operations or run off requirements?

Response: No special requirements. All requirements are
in the contract documents.

18.

Question 18: How are the flow sensors connected to the
controller, wired / wireless / fiber and are the sensors
required to be networked into the SCADA or other system?

Response: By wire, see page 340 paragraph 2 of the
special provisions

19.

Question 19: What is the required separation or other
rules / requirements for operations near the metrolink
facilities?

Response: Per the representative of Railroads, there
should be a 25' setback from the outside Metrolink track
for construction operations near the track.

20.

Question 20: Please show existing / proposed pull boxes
for armor-clad conductors for irrigation controllers on
plans.

Response: We don't usually show on plans, the standard
detail shows it. Per Sec. 20-5.0271 of the 2006 Std.
Plans, pull boxes shall be installed at intervals not
exceeding 500 feet along conductor runs. See pp 2009.

21.

Question 21: Confirm Calsense remote pricing on page 340.
Extended price does not match each price. Do these
Calsense prices include the training required and any
software necessary for the job? If not, please provide
the quoted prices for inclusion in the bid.

Response: Anp—addendumwill beforthecoming toaddress—Ethis
issyge~

Please refer to addendum # 3 issued on 11-28-2011

Total price revised to $ 1,760.00

22.

Question 22: What is supposed to be done with the
salvaged irrigation components? Can it be used as a
reduction in quantities for salvaged components? Is there
an existing contractor laydown yard available to
contractors in the area, or is it up to the primes & subs
to procure one?

Response: The intention is not to salvage irrigation

components, they are to be removed and disposed of.

No areas exclusive for the contractor to use, hewever—you
: o : b h e g

Please See page 29 of special provisions. It explains

this issue in more details




23.

Question 23: Overhead sign structures and ramp meter
pedestals show on pages 1650-1657. These details show a
significant amount of additional forming and concrete
work associated with retaining walls. The summary of
quantities shows the Overhead Sign Foundations being paid
for by the LF for CIDH Concrete Pile (Sign Foundation).
Please clarify, where do they get paid?

Response: The quantities for 54" and 60" CIDH concrete
piles (sign foundation), items 209 & 210 have been
changed per addendum # 1 that was issued on 11-08-11.

24.

Question 24: Sheet 801 of 2028, RW 172, plan view shows
cross hatched lines where the Retaining Wall ties into
the bridge abutment. Please clarify what the cross hatch
lines represent.

Response: The x hatch is a portion of the Approach Slap
on top of Wall 172 and the contractor must refer to the
structure plan for further detail.

25.

Question 25: Retaining wall plans show a Typical Section
with over excavation called out as 1' below bottom of
footing. Please verify that the State intends all
Retaining Walls with this detail to be over excavated the
entire length. Or please provide limits and locations of
over excavation.

Response: Yes, the 1' over excavation below retaining
wall footings should be along the entire wall length for
those walls that have this detail.

26.

0

Question 26: Typical Cross Section X-1 provides existing
structural sections 1-4 for the mainline SR-91. Can the
state provide existing structural sections for the
outside asphalt shoulders, existing ramps, arterial
streets, parking lots, ect...?

Response: The additional existing structural section info
as requested will not be provided. Please bid as per
current contract documents.

27.

Question 27: Special Provisions section 10-1.02 Order of
Work states that Panorama Landfill is approved for
temporary use. Can the state provide an exact address or
location for this site?

Response: The Panorama Landfill is located in the SW
quadrant of SR91 & the UPRR R/W at the Pachappa UP, Jjust
north of Panorama Rd. It is the City parcel (20420-2
TCE) in Appraisal Map 911016-5.

28.

Question 28: In the railroad work window chart some of
the dates appear to be incorrect. From the remove
existing UP bridge in stage 2 phase 1 to the completion
of the permanent bridge in stage 2 phase 3 there is only
5 calendar days. Also the last item in the chart starts
in November of 2013 and ends in January of 2013. Look at




these dates for revision.

Response: Please refer to Question # 3 above. An—addendum
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Please refer to addendum # 1 issued on 11-08-2011.
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29.

Question 29: 8-Inch Retaining Curb is to be installed in
various locations throughout this project. Could
Caltrans please provide your estimated
quantities/locations and which bid item this curb is to
be bid and paid under?

Response: Anr—addendum—wiltl—be—fortheomingto—address—Ehis

dsse—
Please refer to addendum # 1 issued on 11-08-2011.

30.

Question 30: Special Provisions page 410 talks about
insurance requirements for BNSF Railroad and references
an attached Exhibit "C-1". However, this Exhibit is not
attached in the Special Provisions. Can the State issue
this Exhibit?

Response: An—addendum—wiltl—be—fortheomingto—address—Ehis

tesste—
Please refer to addendum # 3 issued on 11-28-2011.

31.

Question 31: "Raised Island Details" appear on sheets C-
24, 27, 29, 32, 33, 41, 43, and 47 of the construction
details. Only on sheets C-41, 43, and 47 does it call
out which material fills the elevated void behind the
curb, i1.e. stamped concrete, rock blanket, and 4"
concrete paving (in that order). The Typical Sections
and the referenced A88B standard plans offer no help in
providing the type of queried material and their
installation thicknesses.

Could the State please clarify

Response: See PP plans for the material to be used within
the raised islands shown on C-24, 27, 29, 32, 33, and the
detail on sheet LD-1 for the rock blanket thickness.

32.

Question 32: The State has a Minor Concrete (Driveway)
quantity of 150 cyds for Bid Item #259 which I assume is
the combined quantities off of Sheets Q-10 (112.6 cyds) +
Q-21 (34.8 cyds) = 147.4 cyds rounded to 150 cyds.

Does this 150 cyds quantity also include both driveway
quantities (4" PCC and 6" PCC) associated with the
reconstruction of Parcel 20867 on Sheet C-387?

Response: An—addendum—will beforthecomingtoaddress—Ethis
S —
Please refer to Addendum # 4 issued on 12-02-2011.




33.

Question 33: The Miscellaneous Concrete Construction
Specification (Section 10-1.115 (page 319) seems to be
somewhat redundant and confusing since there are specific
bid items for curb ramps, gutters behind retaining walls,
sidewalk, driveways, and cross gutters. The States'
design engineers generated the Minor Concrete
(Miscellaneous Construction) bid quantity for this
project. Could the State please make available with a
breakdown of what should be included in this 110 cyds
quantity?

Response: The 110 CY Minor Concrete (Miscellaneous
Construction quantity is shown on the drainage quantity
sheets and includes the local depressions for drainage
inlets, as specified on the drainage layout sheets and
profiles.

34.

Question 34: Per the quantities shown at the bottom of
sheet Q-2 and notes in the stage construction drawings,
it appears that the intent is for the contractor to
excavate by open cut methods across the 91 freeway to
place 18” and 24” RCP and replace the mainline with Rapid
Set PCC Pavement during night closures. If this is true,
what structural section thickness should be used? Will
pavement dowels and tie bars be required? What type of
longitudinal joint will be needed between the new RSC and
existing PCC pavement?

Response: Open cut during the freeway closure is the
intended method of installation for drainage systems to
be backfilled with RSC as shown on sheet Q-2. The
structural section thickness shall be 1.35' minimum.
Pavement dowels and tie bars shall be used per Caltrans
Std. Plan P-1 and P-10, and shall be included in the bid
price of the concrete. A longitudinal contact joint is
sufficient between the new RSC and existing PCC pavement.

35.

Question 35: Existing mainline PCC pavement must be
removed and replaced to allow construction of bents at
14th Street, Cridge, Pachappa and Ivy. What structural
section should be used for replacement? Will pavement
dowels and tie bars be required? What type of
longitudinal joint will be needed between new and
existing PCC pavement? Where will this work be paid?

Response: Pavement replacement at Cridge, Ivy, & Pachappa
bent construction areas is completely within the median,
so structural section A on sheet X-1 should be used. The
excavation at the 14th St bent construction area goes
into the travelled way, so use structural section B on
sheet X-1 for the entire width of the replacement paving.
Dowel Bars shall be used for transverse joints and an
isolation joint shall be used at the longitudinal joints
per Standard Plans P2 & P 18. This replacement shall be
included in the bid price of the concrete. Removal is




paid according to Section 19-101 of the Standard

Specifications,

subbase,

base,

"Oauntities of all types of existing
surfacing or pavement removed will be

included in the quantities of the type of excavation in
which they are located, and no separate payment will be
made therefore'.

36.

Question 36: Please confirm your quantities for Bridge
Footing Concrete and Bridge Concrete for Pachappa UP
(Replace) . The previous question (Question 5 above)
addressed Pachappa UP (Shoofly) by mistake.
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37.

Question 37: I do not find a specification for the
subballast work at the railroad. Please provide.

Response: An—addendum—wiltl—be—fortheomingto—address—Ehis
issue.
Please refer to addendum # 1 issued on 11-08-2011.

37.

Question 37.1: The bid quantity of 96" CIDH Piling on
14th Street WB Offramp appears to be over by 172 ft.
Please clarify.

Response: Please bid per the current contract bid
documents.

38.

Question 38: Construction note #1 refers to sheet SCD-1
for details on the temporary pavement at the WB Central
St. offramp. SCD-1 only shows details for 14th St. Please
provide more information.

Response: Refer to the Typical Temporary Pavement Detail
on SCD-1 and the sections on SC-28 for constructing the
temporary pavement on the Central WB off ramp.

39.

Question 39: Can the work windows shown in the work item
chart for the Union Pacific Railroad be wvaried by the
baseline.

Response: Bid as per the revised chart in addendum 1.

40.

Question 40: On page 410 of the Special Provisions,
Section 13, part 1.01.02, the contractor is obligated to
provide insurance called for under Section 2 of Exhibit
"C-1" Agreement. This exhibit for BNSF railroad could not
be found in the special provisions. Please provide a copy
of the "C-1" agreement or tell us where it is located in
the bid documents.

Response: An—addendum—will beFforthecomingtoaddress—Ehis
S
Please refer to addendum # 3 issued on 11-28-2011.




41.

Question 41: Train traffic information was given for BNSF
but not for UPRR. Please provide train traffic
information for UPRR

Response: Anr—addendum—willbefortheoming toaddress—Ethis
S
Please refer to addendum # 3 issued on 11-28-2011.

42.

Question 42: There is error in quantity totals for Bid
Item No. 177. 1If you look on page 797, under the Sound
Wall quantities for SW 357, it states that the total
square footage should be 5,760 SQFT. Now if you go to
that actual profile on page 1082 of the project plans
you'll also notice the same quantity listed to the far
right middle of the page. 1If you take the full length of
wall, 450.39 FT., as listed, times the CMU height of
16.00" you'll find there is an error present in total
SQFT for that item.

Response: An—addendum—willbeFforthecomingtoaddress—Ethis
S
Please refer to addendum # 3 issued on 11-28-2011.

43.

Question 43: Sheet 2 shows a structural section 'A.' I do
not see it on the layout sheets or cross sections. Where
does this occur?

Response: Section A is to be used where replacement of
the median structural section is required. See response
to Question # 35.0 above.

44,

Question 44: How does the contractor get paid both for
removing and replacing the structural section where new
bridge bents are being constructed?

Response: Removal is paid according to Section 19-101 of
the Standard Specifications, "Quantities of all types of
existing subbase, base, surfacing or pavement removed
will be included in the quantities of the type of
excavation in which they are located, and no separate
payment will be made therefore."”. Replacement of the
structural section is to be paid under the appropriate
items (JPCP, HM-A (Bondbreaker), LCB, and AS (Class 2)).

45.

Question 45: What structural section should be used for
reconstructing the structural section removed during
bridge bent excavation?

Response: Please see response to Question # 35.0 above.

46.

Question 46: On page G-15 the note tells us to cut and
cap retaining walls 339 and 342. At what elevation do we
cut and cap the walls? What does cap mean? Does the
footing stay in place? Where will this work be paid?

Response: Please refer to addendum #1. C-15 was changed
to show complete removal of wall RW339 and RW342.
Quantities are showed on 0-14 and work will be paid as




Remove concrete.

47.

Question 47: On page C-95 it shows the interim grading
plane for the UPRR Shoofly and Page G-15 it show the
permanent grading plane of the finished slope. Where does
this grading after retaining walls are removed pay?

Response: Please refer to addendum #1. All quantities
are shown on Q-8 in the Earthwork/Subbalast/Geotextile
Reinforcement Quantities table. The grading after the
walls are removed is shown as Pachappa UP (Final).

48.

Question 48: The summary for Remove Concrete on Sheet 791
shows a total of 5307 CY of removal, but the bid item for
this work shows 5770 CY of removal. Please indicate where
the additional 463 CY is located on the project.

Response: See DQ-72 for additional quantity of Remove
Concrete that is included in item 52. Note that this
item and Q-14 were changed with Addendum # 1.

49.

Question 49: item-270 does vinyl clad mean chain link
fabric only to be vinyl clad, or chain link and all metal
components such as posts, ties, tension wire tension
bars, tension bands etc.
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Please refer to Addendum # 4 1ssued on 21-02-2011.

50.

Question 50: Sheet 340 — DQ-11 lists quantities for 2x1
RCB in Minor Concrete Minor Structures Columns.
Quantities should be moved one column to the left and be
included in Bid Item # 159 not Bid Item # 161. This 1is
true also for DO 9 for DS # 29d. (See DS # 33b to 33d.
DO 45 and DQ 51 for DS # 93, 101, and 102 indicate the
quantities for 2x1 RCB in the correct columns and in the
correct Bid Item # 159.)

Response: Apn—addendum—witlt—be Addendum # 4, issued on 12-
02-2011, corrects the quantities on DQ-9, DQ-11,& DQO-71,
and on the bid item list.

The sheet total (DQ-11) will be as follows:

Structural Concrete, RCB: changed from 5.65 CY to
5.65+297.80+460.30 = 363.75 CY.

Minor Concrete/Minor Structure: Changed from 367.00 CY to
367.0-60.30-297.80 = 8.90 CY.

The sheet total (DQO-9) will be as follows:

Structural Concrete, RCB: changed from 0.00 CY to 14.80
CY

Minor Concrete/Minor Structure: Changed from 22.51 CY to




22.51-14.80 = 7.71 CY.

Grand Totals on sheet DQ-71 witd+ reflected the change.

51. Question 51: DQ-7 , DS # 201 and 20n, quantity should be
deleted for Minor Concrete Minor Structures. Bid Item #
161. This is a removal item and the quantity is also
shown on the remove concrete column.

Response: An—addendum—witt—be Addendum # 4, issued on 12-
02-2011, corrects the quantities on DQ-7 & DQ-71, and on
the bid item list.

The sheet total (DQO-7) will be as follows:

Minor Concrete/Minor Structure: Changed from 10.00 CY to
10.00-2.40 = 7.60 CY.

Grand Totals on sheet DQ-71 witd+ reflected the change.

52. Question 52: For Structures called out to be G2 and GD-1,
please supply the required “L” dimension.

Response: For all G2 & GD1 DIs, L shall be 6", unless
otherwise specified on plan/profile.

53. Question 53: For all Structures called out to be JS pipe
to pie using DD-20, please supply the “C” dimension.
Response: An—addendum—witt—Pe Addendum # 4, issued on 12-
02-2011, adds this information to the drainage profile
plans.

"C" dimension shall be as follows:
DS 35c: 2.25"
DS 59a: 3.50"'
DS 65a: 3.50"'

54. Question 54: For DS 107 e, the indication is for a MH in
one location and a G-2 in another location. Which is it?
Response: Please refer to Addendum # 4 issued on 12-02-
2011.
Ar—addendum—wiltl e issved—teo—eclarifythis information—on
the—drainage—ptans. The item is a pressure MH as shown
on DD-27.

55. _ .

Question 55: Manholes that are into the top of the RCB
structures do not require concrete. Please correct.
Response: Bid as per current contract documents.

56. Question 56: Many Storm Drain Structures are indicated to

be Transitions Structures and should be Junction
Structures

Response: Transition structures occur at change of
mainline pipe size/geometry or when lateral OD > 0.5D




(mainline). Otherwise, a JS may be used unless otherwise
specified on plan.

57.

Question 57: For most of the SD Pipe removal locations
there is no indication of an H dimension to the top of
the pipe or a profile of the existing pipe so that the
contractor can determine how deep the pipe is below the
existing surface. This also hold true for the removal of
the Inlets and other SD structures. Please provide this
information.

Response: Cover over culverts to be removed is not
normally provided due to uncertainty of grade breaks
along the profile. Sections of culvert that do not
interfere with new construction may be abandoned in place
per section 15 of the Standard Specifications after
consultation with the field inspector or Resident
Engineer. Heights for existing DIs may be obtained from
project plan profiles (such as when removed for collar
construction) or from as-built plans at the District
Headquarters. Such information for existing structures
is not typically provided on DQ sheets.

58.0

Question 58: Bid item # 265 Manhole Frame & Cover is also
listed by the pound in Bid Item #263 as Misc Iron &
Steel. The Q sheets indicate that “N” for the Manhole
Frame & Covers is not to be paid for. Please Correct.

Or please clarify which item the Manhole Frame & Cover
will be paid for and change the quantity for the other
bid item.

Response: Manhole frame and cover is paid as
Miscellaneous Iron & Steel. The pay item for "Manhole
Cover (N)" is listed on the DQ sheets to aid in the
number of items needed, similar to that of grate types
listed for drainage inlets. BiditemH# 265 Manhote Frame

Bid item # 265, Manhole Frame & Cover, was removed from the
bid item list in addendum # 4 issued on 12-02-2011.

59.

Question 59: Bid Item # 238 indicates 52.5 LF on the Q
sheet and 36 LF in the Bid Item.

Response: The grand total for 36" CSP shown on DQ72 (36.0
LF) matches the guantity shown on the bid item list for
item 238 (36 LF). Bid as per current contract documents.

59.

1

Question 59.1: Bid Item # 238 indicates 36 LF. DS # 28b,
38a, 54e, & 87c add 16.5 LF to that quantity. Total
should be 52.5 1f. Total should be 52.5 1f.

Response: The systems cited do not use Bid Item #238.
DS28 (b) = Type GD1 Inlet (see DD-6)




DS38 (a) = Type GD1 Inlet (see DD-6)
DS54 (e) = Type GD1 Inlet (see DD-6)

DS87 (c)
D93C)

CMP Riser, Type A (48" csp riser per Std Plan

60.

Question 60: Addendum #1, New MH # 4 on DS #51 should not
be considered a RCB Bid Item # 159 Quantity. It is a
Minor Concrete Minor Structure Pipe Item as a MH #4 and
should be in Bid Item # 161. Bid Item # 188 Bar
Reinforcing steel should not be included in this item
which was added on the Q sheets but not the Bid Item.
Likewise DS # 51c, & 5le which was changed in the
addendum is not a RCB Bid Item. It is as correctly
stated prior to the addendum as a MH #2 which is a Pipe
to pipe MH and should be Minor Concrete Minor Structures
Bid Item # 161 not 159. Also the Rebar quantities will
change.

Response: Contractor's assessment is in error. Bid item
as shown on Addendum # 1 plans. Structures cited in
question #60 ARE NOT designated minor concrete/minor
structure. Concrete designation as "Structural Concrete,
Box Culvert" is structural concrete, not minor concrete.
Reinforcing Steel is paid separately for such concrete
designation.

6l.

Question 61: With the RCB box quantity correction Bid
Item # 159 should be approx. 1670 cy & Bid Item # 161
should be approx. 420 Cy or less. This is a significant
difference in the gquantities.

Response: See responses to Questions 50, 51, 60.
Engineer's estimate supports figures shown on Addendum #1
plans/SSPs. Bid items accordingly.

62.

Question 62: Bid Item # 226. 30”x10” AP Arch Culvert 56
LF. After calling several different pipe suppliers it
appears that a 30”x10” Arch Culvert is not made by
anybody.

Response: Contractor may substitute hydraulic equivalent
with maximum barrel height of 10" or less. Bid item
accordingly.

63.

Question 63: Bid Item #230 and 231. DS 105b is 30” RCP
listed in the 24” RCP quantity. See DQ 53. Thus Bid Item
# 230 should be 2290 LF and Bid Item #231 should be 540
LF.

Response: An—addendum—witt Addendum # 4, issued on 12-02-
2011, corrects the DQ plans and bid item list.

Sheet DQO-53 and Bid Item estimate will be revised as
follows:

#230 (24" RCP) will be revised as 2590-302 = 2290 LF

#231 (30" RCP) will be revised as 240+302 = 540 LF




This adjustment will also be reflected on DQ-71 grand
totals.

64.

Question 64: Special Provisions Specific: Quantities for
Bid Items 159 and 161 are grossly in error. Also Bid
Items 263, 265, 188, 238, 226, 230, & 231.

Response: Questions regarding cited bid items have been
addressed in responses to questions #50-#63.

65.

Question 65: In the fourth paragraph of pg 236 of the
special provisions, work is required if new pile
installation cannot be accomplished due to the existing
piles. Please confirm that this work (removing existing
piles and backfilling holes with lean concrete) will be
paid for as Extra Work.

Response: The last paragraph of Section 10-1.67,
"Piling," subsection "Measurement and Payment" (page 251)
of the special provisions states , covers payment for
removal of existing piles conflicting with new pile
installation and filling the resulting hole with lean
concrete backfill. Bid per the current contract
documents.

66.

Question 66: Plan sheet 796 (Q-19), shows a table under
the heading Retaining Wall 389, the Tire Shred Excavation
(Removal on existing wall, RW 91-119). Retaining wall 389
does not have any detail on where these Tire Shred is
located. Also, RW 91-119 is nowhere to be found. Are
these Tire Shred mixed with dirt?

Response: Anp—addendum—wiltl—be—Fforthecomingto—address—Ethis
S —
Please refer to Addendum # 4 issued on 12-02-2011.

67.

Question 67: Item 74, Tire Shred Excavation and Item 75,
Waste Transportation and Disposal (Tire Shred Materials
is paid by CY yet Section 10-1.39 of the special
provisions, last paragraph says, full compensation for
tire shred excavation,including locading of tire shred
material, is included in the contract price paid for the
various items of work involved, and no additional
compensation will be allowed therefore. Please clarify.

Response: An—addendum—will beforthecomingtoaddress—Ethis
S —
Please refer to Addendum # 4 issued on 12-02-2011.

68.

Question 68: I am having trouble finding the work for bid
item 155 Structural Concrete, Sound Wall. In which plan
sheets can I find this work?

Response: Structural Concrete, Sound Wall can be found at
Retaining Wall 281, sheets 1439 through 1456 in the




project plans. Bid per the current contract documents.

69.

Question 69: Did the State postpone the Bid Opening Date
for this project?

Response: Yes. Addendum # 2 issued on 11-10-2011
postponed the Bid Opening Date for this project until 12-
08-2011.

70.

Question 70: I was able to find the retaining walls that
include bid items 140 & 141. But which items of work
include bid items 146 & 147? In which plan sheets can
they be found?

Response: Please see sheet (Q-19.

71.

Question 71: In what section of the Special Provisions
can we find Item 194 Public Safety Plan?

Response: Public Safety Plan can be found in the special
provisions in the following locations:

Section 10-1.65, "Jointed Plain Concrete Pavement Crack
Treatment," page 232.

Section 10-1.90, "Bridge Deck Methacrylate Resin
Treatment," page 286.

Amendments to the Standard Specifications Dated May 2006,
Section 51-1.17A(1l), "Submittals," page 175 of 281.
Amendments to the Standard Specifications Dated May 2006,
Section 51-1.23, "Payment," page 177 of 281.

72.

Question 72: Commercial Fertilizer (Granular) has no
percentages shown for chemical analysis. Please advise on
what fertilizer formulation is required.

Response: Anp—addendum—wiltlbe—Fforthecomingtoaddress—Ethis
issge~

Please refer to Addendum # 3 issued on 11-28-2011.
Percentage are as follows; Nitrogen=6, Phosphoric
Acid=20, and Water Soluble Potash=20.

73.

Question 73: DS # 58e, 58g, 58i, designated as OMP. 36"
CSP = 11.5 LF not included in Item # 238. Where is this
36" CSP paid for?

Response: Please refer to Addendum # 4 issued on 12-02-
2011.
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74 .

Question 74: DS # 87c, designated as GMP. 36" CSP = 5 LF
not included in Item # 238. Where is this 36" CSP paid
for?

Response: Please refer to Addendum # 4 issued on 12-02-
2011.

T+ A
T CCTTLr
=
T

[0F

T -1 T +
T = T T~
5 N T
o U O

2217 I +
WO ¥ vIErSEeG—aS porc O oA

@

O
2

U H
D
P

2Q
o0
N4
OO T

n
T
o A AA

ma Al
Ho—a GG e GHitt=

4+
ECOoOmT

75.

Question 75: The summary for remove concrete on sheet 791
per addendum 1, the total for remove retaining wall
should be 2,993 CY not 2,633 CY as shown. The total
quantity for remove concrete gutter of 1,401.77, I
believe was measured by SF, not CY, and likewise the
quantity for remove concrete curb of 477.97, I believe
was measured by LF, not CY. Please Clarify and adjust.

Response: The quantity for Remove Retaining Wall, on

Sheet 791 W_Lll bC e locd THh—— fUJ_thpulll_LLL\j uddclldulu was

revised in Addendum # 4 issued on 12-02-2011.

The quantities for remove concrete gutter & remove
concrete curb were calculated in CY and are shown
correctly on sheet 791

76.

Question 76: Closure to allow Pachappa UP (Shoofly) to
be moved.

It has been determined that Pachappa UP (Shoofly) could
possibly be moved and used for Pachappa UP (Replace). 1In
order to allow for this option full freeway closures will
be required the Friday of the tie-in. In Addendum #1 the
railroad work window chart it requires the tie-in to take
place on Memorial Day weekend 2014. Special Provisions
Section 10-1.21 Maintaining Traffic, Lane Closure
Restriction for Designated Legal Holidays and Special
Days does not allow for full freeway closures on the
Friday before Memorial Day. Will there be an
opportunity to adjust the railroad work window chart or
for a full freeway closure on Friday night of the
Memorial Day weekend?

Response: The contract should be bid based on the
contract documents, including Special Provisions Section
10-1.21 Maintaining Traffic, Lane Closure Restriction for
Designated Legal Holidays and Special Days. An
opportunity to request an extension of the full freeway
closure for the Friday of Memorial Day weekend can be
presented to the Department and UPRR for approval.
However, this request may or may not be granted.

7.

Question 77: Railroad work window with regard to the
schedule

The project schedule with regards to working days is
currently being dictated by the railroad work window
chart provided in Addendum #1. In the railroad work
window chart it requires the removal of walls 339 & 342,




removal of the superstructure of the shoofly, final
grading at removed shoofly location from 6/11/14 -
8/13/14. Will there be an opportunity to adjust the
railroad work window chart? If not, 1is the time basis
portion of the bid warranted? If the time portion of the
bid is less than the time milestone set by Caltrans from
6/11/14 - 8/31/14 will the bid be considered non
responsive?

Response: The Contract should be bid based on the
contract documents including the revised chart in
Addendum # 1. The contractor may request a change to the
dates shown in the chart to the Department and UPRR.
However, this request may or may not be granted.

Bid responsiveness will be evaluated at the time of bid.

78.

Question 78: The quantity for bid item 170 (P/C Girder
70'-80") could not be located on the plans. The quantity
for bid item 171 (P/C Girder 80'-90') should be increased
to 23 ea. Please confirm.

Response: Bid Item 170, Furnish Precast Pre-stressed
Concrete Girder (70'-80") can be found at the Ivy Street
OC (Replace), plan sheets 1956 through 1981.

Bid per the current contract documents.

79.

Question 79: On SC-4 k-rail is shown in the median for
the 14th St bent construction. However, k-rail and
temporary striping are not shown in the traffic handling
plans (TH-18). Per the response to Question #35, the bent
2 construction goes into the travelled way, thus traffic
handling plans will be required for this work. Please
provide.

Response: Bid as per current contract documents.

80.

Question 80: The steel pile anchor detail states that the
legs of the anchor shall be 8' long for anchors at Bent
2. The footing depth for bent 2 is 4'-0" thick. The
length of the anchor bar appears to be excessive.

Response: ¥eouwr—eguestionisbeingtakenunder
»  on—p] bid ]
decuments—
Refer to Addendum No. 4 dated December 2, 2011.

81.

Question 81: There is no steel pile anchor for HP 14 x 89
steel piles at Central Ave UC Abutments 1 & 2. Are
steel anchor bars required? If so, please specify the
quantity and size at each location.

Response: ¥Yeour—eguestion—isbeingtakenunder
» on—p] bid }
decuments—
Refer to Addendum No. 4 dated December 2, 2011.




82.

Question 82: In section 10-1.101 Prepare and Paint
Concrete Surfaces (pg 312) of the special provisions,
under Measurement and Payment, it states that painting
concrete will be included per square feet for
Architectural Surface (Textured Concrete). If this is
correct, what work is included for bid item 219? If this
is incorrect, please confirm that painting concrete will
be included in bid item 219.

Response: Pending

83.

Question 83: The utility relocation tables show a
significant number of utility manholes, wvalves, etc...
that are required to be adjusted to grade by the
Contractor. Where does the State plan to pay for this
work?

Response: Bid as per current contract documents.

84.

Question 84: under measurement and payment: full
compensation for preparing and painting concrete shall be
considered as included in the contract price paid per
square feet of Architectural Surface (Textured Concrete)
and no separate payment will be made therefore. Please
clarify where the prepare and paint concrete surfaces
will be paid. Thank you.

Response: Pending

85.

Question 85: Based on the definition of working days in
the contract, when the UPRR work window and the
Contractor’s follow on work are controlling activities
and the Contractor completes its work on the previous
stage and phase prior to the scheduled UPRR work window,
we have assumed the period of time between the
Contractor’s completion of its work and the subsequent
commencement and completion of the UPRR work window as
non-working days. Is this statement correct?

Response: Determination will be evaluated based upon contractual documents.

85.

Question 85.1: If the question above is deemed incorrect
according to the contract, then the minimum amount of
working days a Contractor could submit as its working
days bid (as a responsible bidder) would be the total
number of days less Saturdays, Sundays and holidays
between NTP and Memorial Day 2014 (which is the UPRR's
completion date for the permanent track tie-in). Is this
statement correct?

Response: See response to PBI 76.0, 77.0, and 85.0.

86.

0

Question 86: The pile quantity for sign foundations was
to be revised in Addendum 1. It was, but incorrectly.
There is still quantity for sign structures 1B, 3B, 6A,
9C, 16B, and 19B in these two bid items. These
foundations are not Cast-in-drill-hole piles they are
Cast-in-place concrete foundations that are part of the




soundwall or retaining walls.

Response: These sign foundations are paid per items 209 &
210. See Sign Details SDS-12 through SDS-17, sheets 1652-
1657

87.

Question 87: Is the volume of excavation for the earth
retaining structures paid under roadway excavation or is
it incidental to the earth retaining structures bid
items?

Response: Earthwork is included in the contract price
paid per square foot for earth retaining structure,
Section 10-1.38, "Earth Retaining Structures," subsection
"Measurement and Payment," page 187 in the special
provisions.

88.

Question 88: Addendum No 4 changed Bid Item no. 161 to a
Final Quantity. The Quantity is listed as 470 CY. The
Addendum also included Sheet No 400 (DQ-71). The
quantity listed as a total for Minor Concrete (Minor
Structure) is shown as 3963.39 CY. The Final Quantity
was probably intended to be listed as 370 cy not 470 CY.
When and how does the contractor get paid for the extra
100 cy? Will the Quantity be changed prior to Bid time?

Response: 470 CY is the correct final pay quantity for
item 161. See quantities for this item on Q-4, 0-10, O-
21, and DQ-71. Also, the quantity for Minor Concrete
(Minor Structure) as listed on sheet DQ-71 is 363.39, not
as listed in your guestion.

89.

Question 89: Sheet 158 of 2028 & 1892 of 2028, Section D-
D, show the placement of the PVC inspection
tubes...however, the required minimum 3" clearance from
edge of PVC inspection tube to the two adjacent vertical
bars is not indicated nor possible.

Response: Bid per the current contract documents.

90.

Question 90: Sheet E-1 on Note #3 states, “All Pull Boxes
shall be recessed from finished grade.” Does this include
all structure and in pavement boxes? If so, please
provide detail for this work.

Response: Pending

91.

Question 91: Sheet E-8 on Construction Notes #B and #D
both state, “Existing Interconnect and Detector
Equipment. See Sheets E-99 and E-100 for Street Signal
Plans.” Those referenced sheets do not appear to depict
the correct detail. Please clarify.

Response: Pending




92.0

Question 92: Sheet E-113 on Construction Notes #6
references plan sheet E-95. However, E-95 does not
contain any sign details. Please clarify.

Response: Pending

93.0

Question 93: Sheet E-114 requires installation of EVD
Cable. The plan does not provide any installation of EVP
sensors. Please clarify.

Response: Pending

94.0

Question 94: Utility plan sheets show existing overhead
conductors. They fail to provide any overhead height
clearances to allow the contractor to assess any possible
costs of interferences. Please clarify how the contractor
is to bid this cost.

Response: Bid as per current contract documents.

95.0

Question 95: Sheet E-130 Construction Note #1 is missing.
Please provide the note.

Response: Pending

96.0

Question 96: Sheet E-136 on Construction Note #2
references EVDS. However, the plans fail to show
necessary cable in conduit and equipment on poles to be
installed for any EVDs. Please clarify.

Response: Pending

97.0

Question 97: Sheet E-144 does not provide the controller
materials for the installation of the specified cabinet
assembly. Please clarify.

Response: Pending

98.0

Question 98: Sheet E-144 does not provide the location of
Pole E as requested on Sheet E-145. Please clarify.

Response: Pending

99.0

Question 99: Sheet E-69 references construction note #21.
However, note #21 does not exist. Please clarify.

Response: Pending

100.0

Question 100: Sheet E-32 under Construction Note #13
requires the CCTV assembly to be installed on the sign
per ES-16B. However, ES-16B shows it to be installed on a
pole. Please clarify.

Response: Pending




101.

Question 101: Sheet E-32 under Construction Note #13
requires the CCTV assembly to be installed on the sign
per ES-16B. However, ES-16B shows it to be installed on a
pole. Please clarify.

Response: Pending

102.

Question 102: Sheet E-93 depicts the installation of new
cable. However, there are no correlating plans to show
this work. Please clarify.

Response: Pending

103.

Question 103: Sheet E-31 shows the poles to be mounted on
barrier are Type 15 Structure. However, plan sheet E- 19
indicates the poles to be Type 21 and Type 30. Please
clarify.

Response: Pending

104.

Question 104: Sheet E-30 indicates that a 2” Traffic
Signal Conduit is to be installed on the north barrier.
No correlating plan sheets show this or specify under
what pay item. Please clarify.

Response: Pending

105.

Question 105: Special Provisions page vii “Table of
Contents” list the “Amendments to the Standard
Specifications” as part of the Special Provisions. Please
clarify if the complete 281 pages of the “Amendments” are
part of the Special Provisions.

Response: Pending

106.

Question 106: Special Provisions page 365 under Section
10-3.19 states, “Each traffic signal shall have an
emergency vehicle detector system which shall conform to
the details shown on the plans and these special
provisions.” However, there is no detail nor do the plans
show the EVDS installations. The Special Provisions only
provide specifications for cable. Please clarify.

Response: Pending

107.

Question 107: Sheets E-33, E-37,E-44, E-52, E-54, E-5¢6,
E-58, E-60, E-63, E-65, and E-67 shows the 2” or 3”
conduit crossings to be ending at the median but does not
specify what it is terminating in. Is this a long stub
out? Please clarify.

Response: Pending

108.

Question 108: Sheet E-32 refers to plan sheet E-167 for
details. This sheet does not exist. Please clarify.

Response: Pending




109.

Question 109: Sheet SES-3 references in ,Table A"
foundation details “SDS-14,” “SDS-15” and “SDS-10.” I
could not locate these. Please clarify.

Response: Pending

110.

Question 110: Sheet E-32 refers to the use of
Construction Note #12 in order to install temporary fiber
optic materials and work. However, fiber optic sections
between the boxes/vaults or in entire plan sheets between
E-38 thru E-50 do not cite a note. Please clarify.

Response: Pending

111.

Question 111: Sheet E-126 does not call for a luminare
arm on Pole G but it does call for a luminare. Please
clarify.

Response: Pending

112.

Question 112: Various electrical plan sheets contain City
of Riverside Standards or City of Riverside Public
Utilities but Section 10-3 of the Special Provisions
requires the work to be in accordance to Section 86 of
the Caltrans Standard Specifications. Please clarify.

Response: Pending

113.

Question 113: Special Provisions Section 10-3.01 fails to
list “Cridge Street Bridge” as containing future conduit
installation work but the plans show different. Please
clarify.

Response: Pending




